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Government of the District of Columbia 
DC Department of Transportation 
Office of Contracting and Procurement 
2000 14th Street, NW 
Washington, DC  20009 
 
 
AMENDMENT NO. 3  ISSUED:   03/29/07   54 PAGE(S) 
 
 
 
INVITATION NO.:  DCKA-2007-B-0078 
 
PROJECT TITLE:  SOUTH CAPITOL STREET NEAR-TERM IMPROVEMENTS 

– VOLUME I-ROADWAY, VOLUME II-PEDESTRIAN 
 
FAP NOS.:   NH-1501 (036) AND NH-1501 (040) 
 
BIDDERS shall acknowledge receipt of this addendum on official Bid Form.  Failure to do so 
may result in rejection of your bid. 
 
CURRENT BID OPENING DATE: April 9, 2007 
 
BIDDERS are informed that the above named project is modified as follows: 
 

RESPONSES TO QUESTIONS RAISED AT PRE BID CONFERENCE ON 03/21/07  
AND EMAILS RECEIVED 

 
Questions from Ft. Myer Construction Corp 
 
 
1. If some of the work items, such as asphalt placement, pavement markings, and landscaping 

elements can not be installed due to weather constraints or other items outside the control of 
the Contractor, clarify what will constitute substantial completion of the project to avoid 
liquidated damages? 

 
Response:  Substantial Completion is the entire roadway system is open to traffic and all 
sidewalks and electrical work are complete and accepted by DDOT. 

 
2. The Design-Build Special Provisions note that “the salient characteristic of the Project are 

defined and/or illustrated as part of the 30% Plans or the Performance Specifications.”  The 
Special Provision 101 goes on to state the basic configuration elements may include the 
following: plan locations, proposed pipe sizes, invert elevations, types of pipes, types of 
manholes, and profiles of utility upgrade work.  Then the Special Provision goes on to say 
that the technical solution elements do not necessarily reflect the final locations and 
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quantities.  What is the Contractor supposed to use to estimate the lump sum item, 
especially: 
• Since there is insufficient time allotted before the bid is due to work with a Designer to 

advance the Preliminary Design – a clear basis for bidding this item must be defined? 
• Is the Contractor to use the layout, sizes, quantities, and configurations as shown on the 

drawings for pipes and manholes as the bidding basis? 
• How will design changes made by WASA be handled during the contract? 

 
Response:  The utility upgrade plans and profiles (30% Plans – Sheets 312 thru 332 of 
Volume I) included in the bid documents represent the extent of the proposed upgrade work 
as required and coordinated with DCWASA, contain the items required under this utility 
upgrade work and are the basis for the design-build lump sum bid items.  The bidders shall 
include a listing of unit costs for each work item (SP page 117) so that any additional work or 
design changes requested by WASA or DDOT that are not included in the 30% upgrade 
plans can be paid for on a unit cost basis.  This does not include contractor’s modifications 
to the design-build plans to accommodate field conditions or construction methods. 

 
 
3. The Special Provision states that the removal of contaminated items and soils are part of the 

Contractor’s responsibility under the Lump Sum Design-Build Item.  Consider removing this 
work and creating a separate pay item.  There were numerous tanks and areas of 
contaminated soils found around the baseball stadium, and this can not be estimated prior to 
the bid. 

 
Response:  In the Special Provisions, Volume I, Page 106, under Contractor 
Responsibilities, Item 8, delete “, including any contaminated items and soil,” between 
“… construction debris” and “as the result… ”   

 
 
4. What is the Designer’s & DDOT’s anticipated construction start date for the water & sewer 

work?  Based upon the Design-Build effort required, along with the required 4 submittals with 
a 2-week turnaround period each, completion and approval may not be granted until 
September 2007, potentially leaving insufficient time to construct the entire project by the 
current completion date.  Please clarify the intent and reconsider the number or submittals, 
turn around time and project completion date. 

 
 

Response: The plan review submittal requirements for this Design-Build upgrade work will 
remain as identified in the solicitation requiring reviews at the  Concept, 60%, 90% and 100% 
design levels.  Any requests for changes to the schedule or submittal requirements shall be 
submitted to WASA after the project is awarded and will be subject to DDOT and WASA 
approval. The bidder should note that the design concept as provided has been reviewed and 
approved by DCWASA.  
 

 
5. Clarify the intent of the statement on Page 117 of the Special Provisions that state “The 

Contractor’s bid documents shall include a listing of unit costs of each work item so proper 
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adjustments can be made to the Contractor’s payments for as-built conditions”.   The Pay 
Item for the Design-Build work is lump sum.  Why and how does the Contractor submit this 
information with their bid? 

 
Response:  The listing of unit costs for each work item (SP page 117) shall be in a format 
similar to the bid forms and shall include standard DDOT bid items and units and the unit 
costs shall represent all work under that item to meet the requirements of the specified 
WASA and DDOT Specifications.  These unit costs are required so that any additional work 
or design changes requested by WASA or DDOT that are not included in the 30% upgrade 
plans can be paid for on a unit cost basis.  This does not include contractor’s modifications 
to the design-build plans to accommodate field conditions or construction methods. 

 
 
6. Pay Item 202 009 contains requirement for removing creosoted wood ties and contaminated 

soil.  Payment item unit is Linear Foot, but how will area of contaminated soil be estimated 
and measured? 

 
Response:  [(Length of track x 10’ width x 3’ depth)/27] of Contaminated Soil is incidental to 
pay item 202 009 and no separate Items will be provided.   
 

 
7. There is a Special Provision Item 205 009 “Special Demolition” that is not shown on the Bid 

Form – clarify the intent for this item. 
 

Response:  This lump sum item has been added with this addendum. 
 
 
8. The Payment Unit for Items 608 025 and 608 027 are shown as Square Yard on Bid Form, 

but Square Foot in Special Provisions – please clarify. 
 

Response:  The correct unit for these items is “Square Yard”, the Special Provision has 
been modified with this addendum. 

 
 
9. Item 609 200 / 609 204 “PCC Wheelchair/Bicycle Ramp – New Construction” is shown as 

Item 609 200 with a unit of Each in the Bid Form, but shown as Item 609 204 with a unit of 
Square Yard in the Special Provisions – please clarify. 

 
Response:  The unit for Item 609200, PCC Wheelchair/Bicycle Ramp – New Construction 
and Item 609202, PCC Wheelchair/Bicycle Ramp – Existing Construction is “Each”; the unit 
for Item 609201, Detectable Warning Pavers on Existing Sidewalk Ramps is “SY”.  The 
Special Provisions for these items have been modified with this addendum. 

 
 
 
Questions from Lane Construction Corp. 
 

1. For the approximately 254 existing utilities whose location is indicated on the storm drain 
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pipe profiles, but whose depth is not, are we to assume that they are all above or below 
the new facilities being installed that cross them? 

 
Response:  Numerous utility test holes have been performed on existing utilities.  These 
test hole certification forms are available for viewing at DDOT’s offices at 64 New York Ave, 
NE.  The locations of utilities are approximate and are shown from available records and 
utility designations.  The contractor is responsible for verifying the locations of all existing 
utilities and protecting, maintaining and supporting the utilities to remain during construction.  
See Utility Notes on Sheet 5 of Vol. I, Near Term Improvements (General Notes) 

 
 

2. Can utilities designated as "to be abandoned" or "not in use" be removed if they conflict 
with the installation of the new components of the contract? 

 
Response:  Yes, see DDOT Standard Specifications (Blue Book). 

 
 
3. Is anything other than WASA approval needed for the sanitary and watermain design? 

 
Response:  WASA and DDOT review is required for acceptance. 

 
 
4. Are any computations needed to support the sanitary and watermain design? 
 
Response:  Computations are not required for capacity or pipe sizing; the overall design is 
already supported with design computations.  If the contractor proposes any changes, then 
computations shall be required. 
 
5. What will be considered substantial completion? 

 
Response:  Substantial Completion is the entire roadway system is open to traffic and all 
sidewalks and electrical work are complete and accepted by DDOT. 
 
6. Since final paving will certainly fall into a cold weather period, will asphalt paving 

temperature requirements be waived? 
 

Response:  Contractor is required to comply with DDOT Standard Specifications (Blue 
Book). 

 
Questions from Commercial Lighting Sales, Inc. 

 
1. Specification Volume I  Page 77 - Twin 20 / Steel Cast Iron Post 

The spec says "All cast components shall be made of either cast iron or cast aluminum." 
Will cast aluminum be acceptable for the cast components? 
 
Response:  Cast iron shall be required. 
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2. Specification Volume II  Page 62 - Twin 20 / Steel Cast Iron Post 

The spec says "All cast components shall be made of either cast iron or cast aluminum." 
Will cast aluminum be acceptable for the cast components? 
 
Response:  Cast iron shall be required. 
 

 
3. Has it been determined that the glass prismatic refractor will fit into the standard #16 

casing? 
 

Response:  Acrylic prismatic globes will be accepted at the Engineer’s discretion. 
 

Additional Question from Lane Construction Corp.: 
 
Question:  The specifications for the above referenced project do not address which Performance Graded 
Asphalt Binder is required in the Superpave asphalt items. Could your please clarify which PG Binders will 
be required in the asphalt base mixes and the asphalt surface mixes? 
 
Response:  PG 70-22 for both Binders and Surfaces for this project 
 
 

VOLUMES I AND II 
 

 
WMATA REQUIREMENTS - WMATA requires railroad protective liability insurance for work within 
50 feet of WMATA's Right-of-Way. 
 
Please reference page 158 on the link listed below: 
HTTP://www.wmata.com/bus2bus/jd/adj_construction_manual.pdf 
 
 

PAY ITEM SCHEDULE 
 

DELETE the Pay Item Schedule Pages 1- 38  and REPLACE with the attached Pay Item Schedule 
Pages 1R – 38R. 
 

SPECIFICATIONS 
 
ADD the following Special Provision: 
 
 
CPM SCHEDULING 
 
This S.P. supplements 108.03. 
 
Under 108.03 (A), second paragraph, first sentence, replace “4 weeks” with “2 weeks”. 
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Under 108.03(B), add the following: 
 
1.1—  Critical Path Progress Schedules. 
 
1.1.01 – Pre-Construction Scheduling Conference.  
 
The Contractor shall schedule and conduct a Pre-Construction Scheduling Conference.  Mandatory 
attendees include the Contractor's Project Manager and Construction Scheduler and the Engineer.  This 
conference shall be scheduled within 10 working days after the Bidder has received the Contract for 
execution.  At this meeting, the requirements of the Special Provisions regarding scheduling will be 
reviewed with the Contractor. 
 
At the Pre-Construction Scheduling Conference, the Contractor shall furnish a Preliminary Baseline 
Schedule as discussed in Section 1.1.02 and be prepared to discuss both its proposed methodologies 
for fulfilling the scheduling requirements and its sequence of operations.  In this meeting, the Contractor 
shall also supply to the Engineer a copy of the Contractor's proposed Primavera activity code dictionary 
that will be utilized in the sorting of the activities into phases of work, areas of work, types of work, etc. 
 
At the Pre-Construction Scheduling Conference, the Contractor shall be prepared to discuss the 
requirements for all off-site material testing and submittals applicable to the Contract, discuss their 
respective preparation, and review durations. 
 
1.1.02 – Preliminary Baseline Schedule 
 
The Preliminary Baseline Schedule shall use the Critical Path Method, and indicate all major activities of 
work required under the Contract, from commencement of the work to completion of the work.  These 
activities shall be detailed significantly small enough to communicate the Contractor's understanding of 
the construction sequencing and phasing of the project.  For each major activity, the Contractor shall 
indicate the amount of time necessary to perform the activity and the anticipated beginning and 
completion date of each activity.  In addition, the Preliminary Baseline Schedule shall indicate the 
sequence of performing each major activity and the logical dependencies and inter-relationships among 
the activities. 
 
The Preliminary Baseline Schedule shall include all submittals and required offsite material testing 
required by the Contract.  Furthermore, the schedule shall include activities for the Engineer's review, 
with the corresponding allowable period of days specified in the contract, for each submittal and offsite 
testing activity. 
 
The Engineer will be allowed 5 working days to review the Preliminary Baseline Schedule and to 
provide comments regarding it.  The Preliminary Baseline Schedule does not require the Engineer's 
acceptance, but all comments from the Engineer with respect to the Preliminary Baseline Schedule shall 
be incorporated within the Baseline Schedule.  Re-submittal of the Preliminary Baseline Schedule is not 
required.  Further, late review of the Preliminary Baseline Schedule by the Engineer shall not restrain the 
Contractor's submittal of the Baseline Schedule.  No site disturbance shall be allowed until the Engineer 
has reviewed and commented on the Preliminary Baseline Schedule, or the 5-day review period has 
elapsed. 
 
 
1.1.03 – Baseline Schedule 
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Within 15 calendar days of the Notice to Proceed, the Contractor shall submit to the Engineer a 
Baseline Schedule, which shall incorporate any and all comments provided by the Engineer regarding 
the Preliminary Baseline Schedule.  The Baseline Schedule shall have a data date of the effective date of 
the Notice to Proceed and shall not include any work prior to that date.  The Baseline Schedule shall be 
accompanied by a Baseline Schedule Narrative as described in Section 1.1.07.1. 
 
The Baseline Schedule shall depict how the Contractor plans to complete the work of the Contract and 
shall show all those activities that defines the Critical Path.  The scheduled time for each activity shall be 
reasonable, depicting a realistic time to perform the activity.  The Baseline Schedule shall provide for the 
adequate planning of the project, as well as the Engineer's monitoring and evaluation of progress and 
analysis of time impacts.  The Contractor shall not attribute any negative float to any activity depicted on 
the Baseline Schedule. The Engineer will be allowed 7 calendar days to review and approve the 
Contractor's submittal of the Baseline Schedule.  Should the Engineer reject the Contractor's submittal 
of the Baseline Schedule, the Contractor shall resubmit a revised schedule within 5 working days of 
receipt of the Engineer's review comments, at which time a new 7 calendar day review period by the 
Engineer will begin. 
 
1.1.04 – General Requirements Regarding Schedules 
 
The Baseline Schedule and all schedules submitted thereafter by the Contractor shall comply with the 
following requirements. 
 
All schedules shall be created, updated and provided to the owner in the most current version of 
Primavera Project Planner (P3) and shall comply with (1) any and all interim target dates and/or 
milestones specified by the Contract; (2) all constraints, restraints or sequences specified by the 
Contract; and (3) the Contract Completion Date. 
 
All schedules shall identify, at a minimum, the following activities: 
 

• Identification of utility relocations and interfaces as separate activities, including activity 
description and responsibility coding that identifies the type of utility and the name of the 
utility company involved. 

 
• Identification of all tests, submission of test reports, and approval of test results required 

under the Contract. 
 
• Identification of Punchlist and final clean up required by the Contractor to complete the 

work.  The Contractor shall designate not more than 15 days for the Contractor's 
performance of Punchlist and final clean-up activities. 

 
• Identification of any manpower, material, or equipment restrictions, as well as the 

specific identification of any activity requiring unusual shift work, such as double shifts, 
6-day weeks, specified overtime, or work at times other than regular days or hours. 

 
Each activity depicting the Contractor's operations at the work site shall have duration of not more than 
15 working days and not less than 1 day unless permitted otherwise by the Engineer.  All activities 
shown in the schedule, with the exception of the first and last activities, shall have a minimum of one 
predecessor and a minimum of one successor activity. 
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The Schedule shall be resource loaded, indicating resource allocations for each type of labor craft and 
each equipment class with respect to each and every activity indicated in the schedule.  The resource 
loading shall include sufficient labor and equipment to properly execute the activity with respect to the 
Original Duration depicted in the Schedule.  The Contractor shall optimize and level labor to reflect a 
reasonable plan for accomplishing the work of the Contract and to assure that resources are not 
duplicated in concurrent activities. 
 
For each activity in the network, the Contractor shall determine the contract value of the work activity.  
Administrative activities, Owner activities and milestones shall have an assigned cost of zero.  The 
summation of the costs of all activities shall be equal to the cost of the project, or the Contractor’s 
approved bid for the construction of the project.  These costs are to be incorporated into the Primavera 
Schedule and the anticipated daily earnings computed for both early and late starts.  These earnings are 
to be graphically displayed in a time-cost chart ("S" curve). 
 
Float shall not be considered as time for the exclusive use of or benefit of either the Owner or the 
Contractor but shall be considered as a jointly owned, expiring resource available to the project and 
shall not be used to the financial detriment of either party.  Any schedule, including the Baseline 
Schedule and all updates thereto, showing an early completion date shall show the time between the 
forecast completion date and the Contract Completion Date as "project float".  
 
In connection with the submittal of the Baseline Schedule and all updates thereto, the Contractor shall 
require all of its subcontractors to submit in writing a statement certifying that the subcontractor has 
concurred with the schedule and that the subcontractor's related schedule has been incorporated 
accurately, including the duration of activities and labor and equipment resource loading. 
 
The Engineer's acceptance of a Contractor schedule shall not constitute a change of any portion of the 
Contract.  Failure of the Contractor to include any element of work required by the Contract in its 
schedules shall not relieve the Contractor from completing the work within the time limit specified for 
completion of the Contract.  If the Contractor fails to define any element of work, activity or logic, and 
the omission or error is discovered by either the Contractor or the Engineer, it shall be corrected by the 
Contractor in regard to the next monthly update or revision of the schedule. 
 
Should the Baseline Schedule or any update thereto show variances from the scheduling requirements of 
the Contract, the Contractor shall make specific mention of the variations in the letter of transmittal, in 
order that, if accepted, proper adjustments to the project schedule can be made.  Notwithstanding the 
foregoing, the Contractor will not be relieved of the responsibility for completing all work required by 
the Contract. 
 
In the event that the Baseline Schedule, or any updates or revisions, show completion occurring prior to 
the Completion Date and/or interim milestones, the Contractor must demonstrate to the Engineer that 
the schedule is reasonable, practical and achievable.  Moreover, it is expressly understood and agreed 
that (1) the Contractor shall have no claim against the Owner for delay, disruption, hindrance, or other 
impact based on any early completion indicated in the Contractor's schedule(s); (2) a delay is critical if 
and only if to the extent that the delay extends the completion of the entire work to a date that is beyond 
the contractually specified date for full completion of the work, regardless of the Contractor's planned 
early completion; and (3) the contract price includes full compensation for all time-related costs 
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associated with the Contractor working at the project site for the full duration of the time set forth in the 
Contract, even if the Contractor represents that the Contractor plans to fully finish the work in less than 
the time established by the Contract for full completion of the work. 
 
The Contractor shall not incorporate any changes or delays to the work in the Baseline Schedule and in 
all schedules submitted thereafter without the Engineer's approval. 
 
The submittal of all schedules shall also be accompanied by computer-generated mathematical analysis 
tabular reports for all activities included in the network diagrams.  The tabular reports (8 l/2" x 11" size) 
shall consist of a report detailing the following: 
 

1) Activity number and description; 
2) Activity Codes Line 
3) Original, and remaining durations; 
4) Earliest start date (by calendar date); 
5) Earliest finish date (by calendar date); 
6) Actual start date (by calendar date); 
7) Actual finish date (by calendar date); 
8) Latest start date (by calendar date); 
9) Latest finish date (by calendar date); 
10) Identify activity calendar ID; 
11) Total Float 
12) Percentage of activity complete and remaining duration for incomplete activities; 
13) Detailed Predecessor and; 
14) Detailed Successor. 
15) Resources assigned to each activity 
16) Cost associated with each activity. 
 

Unless otherwise specifically noted elsewhere in these Special Provisions, network diagrams and the 
tabular reports shall be submitted to the Engineer in the following quantities: 
 

1) 4 sets of the network diagrams on reduced-size (11" x 17") sheets; 
2) 4 copies of all tabular reports (8 1/2" x 11" size); 
3) 4 copies of the "S" curve; and 
4) 2 copies of electronic files of the Primavera data and the schedule narrative report on 

CD-ROM. 
 
1.1.05 – Weekly Progress Meetings 
 
The Engineer and the Contractor shall hold weekly progress meetings to discuss, among other things, 
(1) the near-term schedule activities; (2) the current status of as-Built documentation, RFI's, Contractor 
Daily Reports, Quality Control, submittals, correspondence, and Contract Change Orders; and (3) 
Jobsite safety, cleanup, traffic control, and coordination issues.  Furthermore, the meeting shall address 
any long-term schedule issues discussion of any relevant technical issues.  The Contractor shall develop 
a look-ahead schedule identifying the previous week; current week and a 2-week look ahead.  The 
Contractor's look-ahead schedules shall provide sufficient detail to address all activities to be performed 
and to identify issues requiring Owner action or input.  Twenty-four hours prior to the weekly progress 
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meetings, the Contractor shall furnish the look-ahead schedule in hard copy and electronic format to the 
Engineer for review. 
 
No later than 2 days prior to the Weekly Progress Meeting, the Contractor shall furnish a list of critical 
items relating to the look-ahead schedule.  During the meeting the parties will jointly determine whether 
additional items need to be listed, the priority of items, the parties responsible for resolving the critical 
item and the scheduled resolution date.  The updated list will be distributed with the weekly meeting 
minutes.  Nothing herein shall be construed to excuse the Contractor's obligation to timely provide either 
a Notice of Delay or a Notice of Potential Claim. 
 
1.1.06 – Bi-Weekly Update Schedules 
 
Bi-Weekly Update Schedule.  The Contractor shall regularly update the approved Baseline Schedule 
to reflect the current status of the project.  On the day following the estimate cut-off date, the 
Contractor shall submit a Bi-Weekly Update Schedule to the Engineer.  The update shall include all 
information available and status of the project as of the estimate cut-off date, or such other date as 
established by the Engineer.   
 
All Bi-Weekly Update Schedules shall incorporate all changes previously approved by the Engineer. 
 
Each Bi-Weekly Update Schedule shall reflect all as-built activities performed as of the effective data 
date of the update schedule.  The Bi-Weekly Update Schedule shall include the period from the last 
update to the effective date and for the remainder of the project.  The current period's activities shall be 
reported as they actually took place.  In the updated schedule, the Contractor shall indicate the actual 
dates that activities were started, completed, or split.  Ongoing activities shall have an indication of the 
percent complete and the remaining duration to complete such activities. 
 
Portions of the schedule on which activities are complete need not be reprinted and submitted in 
subsequent updates.  However, the electronic file of the submitted Bi-Weekly Update Schedule and the 
related reports shall constitute a clear record of the actual progress of the work from the effective date 
of the Notice to Proceed to the effective date of the update, as well as the projected future work up to 
final completion of the project. 
 
The Bi-Weekly Update Schedule, and any other relevant information available, will be used to 
determine the effect of any contemplated or actual changes or delays to the work. 
 
1.1.07 – Schedule Narrative Reports 
 
Schedule Narrative Reports.  The Contractor shall also prepare Schedule Narrative Reports, which 
are to be submitted to the Engineer concurrently with each CPM submittal. 
 
1.1.07.1 – Baseline Narrative Report.  The Baseline Schedule Narrative Report shall describe, in a 
narrative fashion, the logic of the schedule.  It shall identify the critical path and other areas of schedule 
delay risk.  The narrative shall include a listing of all decision/approval points in the schedule. 
 
1.1.07.2 – Progress Narrative Reports.  The Progress Narrative Report shall describe the physical 
progress of work performed by the Contractor during the report period.  In addition, the report shall 
indicate the Contractor's plans for continuing the work during the forthcoming report period, actions 
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planned to correct any negative float, and any delays or problems and their estimated impact on the 
contract completion date for the project.  In addition, the Contractor shall include for consideration by 
the Engineer alternatives for possible schedule recovery to mitigate any potential delay.  The report shall 
follow the outline set forth below: 
 

1) Contractor's Transmittal Letter. 
2) Work completed during the report period, including the labor craft and equipment class 

resources employed to complete the work identified during the report period. 
3) Description of the current critical path of the schedule. 
4) List of any and all delayed activities. 
5) Status of the Contract Interim Milestone and Contract Completion Dates. 

a)On schedule  
b) Ahead of schedule and number of days  
c)Behind schedule and number of days 

6) Listing of any changes to the schedule activities or logic 
 

Narrative reports containing non-factual, subjective statements, judgments or opinions, which appear to 
assign responsibility or to make conclusions as to excusability, responsibility, or compensability for 
delays shall be cause for rejection of the narrative report. 
 
On a Bi-Weekly basis, and on a date to be determined by the Engineer, the Contractor shall meet with 
the Engineer to review the Bi-Weekly Update Schedule and the Schedule Narrative Report.  The 
Engineer will be allowed 15 working days after the meeting to review and accept or reject the Bi-
Weekly Update Schedule and the Schedule Narrative Report.  Rejected schedules and/or reports shall 
be revised and resubmitted to the Engineer within ten working days, at which time a new ten working 
day review period by the Engineer will begin.  All efforts shall be made between the Engineer and the 
Contractor to complete the review and the approval process prior to the cut-off date for the next 
update schedule.  To expedite the process, a second meeting between the Engineer and the Contractor 
shall be held, as determined to be necessary by the Engineer. 
 
1.1.8 – Schedule Revisions  
 
1.1.8.1 – Contractor Proposed Revisions.  Once the Baseline Schedule is accepted, the Contractor 
shall not make any revisions to the schedule without first obtaining the approval of the Engineer. 
 
Possible revisions to the Baseline Schedule include, but are not limited to, changes to the logic and 
sequence of the activities depicted in the schedule; changes to the duration of a particular activity; and 
addition or deletion of activities to be included with the schedule. 
 
The Contractor's request to revise the approved Baseline Schedule shall be made in writing.  The 
request shall set forth the reasons for the change and the proposed revisions to the activities, logic and 
duration of the approved schedule.  In addition, the Contractor shall submit a schedule analysis showing 
the effect of the revisions on the entire project.  The analysis shall include the following: 
 

• An updated schedule that does not include the proposed revisions.  The schedule shall have 
a data date just prior to implementing the proposed revisions, and the schedule shall indicate the 
current contract completion date; 
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• A revised schedule that includes the proposed revisions.  The schedule shall have the same 
data date as the updated schedule, and the schedule shall indicate the current contract 
completion date; 

 
• A narrative explanation of the revisions and their impact to the schedule, including any 

revised resource allocations for the activities depicted in the two schedules; and 
 

• Computer files of the updated and revised schedules, on duplicate sets of CD-ROMS. 
 
The Engineer will be allowed 15 working days to consider the Contractor's request for revision to the 
approved schedule.  Should the Engineer provide his acceptance of the proposed revision, the 
Contractor shall incorporate the revision into the next Bi-Weekly update of the schedule.  However, if 
the Engineer does not accept the proposed revision, the Contractor shall not make any change to the 
schedule. 
 
The above provisions shall not be construed as a limitation on the Contractor's obligation to accurately 
reflect the as-built progress of the work with respect to each Bi-Weekly Update Schedule.  It is 
expressly understood and agreed that the term "revisions", as used herein shall refer to changes to the 
schedule with respect to work that will be prospectively performed up to completion of the project. 
 
1.1.8.2 – Engineer Required Revisions.  Within 15 working days of the Engineer's request, the 
Contractor shall submit a revised schedule whenever the Engineer determines that there is a significant 
change in the Contractor's operations that affects the Critical Path; 
 
1.1.9 – Payment 
 
CPM Scheduling shall not be measured and paid separately, but will be considered subsidiary to other 
items of the work. 
 
The Owner will retain an amount equal to 25 percent of the total estimated value of the work performed 
during each period in which the Contractor fails to submit any of the schedules required herein, including 
Bi-Weekly Updates and Schedule Narrative Reports, and/or fails to conform said schedules with the 
requirements of this section, as determined by the Engineer. 
 
Thereafter, on subsequent successive estimate periods the percentage the Owner will retain will be 
increased at the rate of 25 percent per estimate period in which the non-conformance with this 
specification continues.  Retention due to this non-conformance shall be in addition to all other retentions 
provided for under the Contract.  The retention for this non-conformance will be released for payment 
on the next monthly estimate for partial payment following the date the schedule information is brought 
back into compliance with this specification. 
 
                             

VOLUME I – ROADWAY IMPROVEMENTS 
 

CONTRACT DRAWINGS 
 
Plan Sheet 7: Summary of Quantities Modified 
Plan Sheet 8: Summary of Quantities Modified 
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Plan Sheets 33-35, 37, 38: Typical Sections, TS-7 thru TS-9, TS-11, TS-12; Modified Detail D – 
PCC Base under Brick Gutter 

Plan Sheets 36: Typical Section, TS-10; Modified Detail E – PCC Base under Brick Gutter 
Plan Sheet 51: Paving and Grading Plan, PG-13; Modified location of Wheelchair/Bicycle Ramps 
Plan Sheet 62: Curb Location Details, PG-24; Modified location of Wheelchair/Bicycle Ramps 
Plan Sheet 85 Utility and Drainage Plan, SL-6; Added WMATA Easement and Datum Note 
Plan Sheet 91: Utility and Drainage Plan, SD-12; Modified Pipe Size 
Plan Sheet 92: Utility and Drainage Plan, SD-13; Added Manholes P3A, P4A, P5A 
Plan Sheet 94: Storm Drain Profiles, SD-15; Added Catchment Chamber to Inlets 
Plan Sheet 96: Storm Drain Profiles, SD-17; Added WMATA Easement 
Plan Sheet 97: Storm Drain Profiles, SD-18; Added WMATA Easement 
Plan Sheet 98: Storm Drain Profiles, SD-19; Added WMATA Easement, revised height of structure and 

invert of pipe 
Plan Sheet 103: Storm Drain Profiles, SD-24; Revised pipe size 
Plan Sheet 107: Storm Drain Profiles, SD-28; Revised pipe size and pipe invert elevations 
Plan Sheet 108: Storm Drain Profiles, SD-29; Added Manhole and revised pipe slope 
Plan Sheet 109: Storm Drain Structure Schedule, SD-30; Revised structure type, height and added note 
Plan Sheet 111: Storm Drain Structure Schedule, SD-32; Revised structure type, height and added note 
Plan Sheet 112: Storm Drain Structure Schedule, SD-33; Added 3 manholes and note 
Plan Sheet 116: Storm Drain Pipe Schedule, SD-37; Added pipe and revised pipe size and length 
Plan Sheet 134: Erosion and Sediment Control Plan, ES-12; Revised pipe size 
Plan Sheet 135: Erosion and Sediment Control Plan, ES-13; Added 3 manholes 
Plan Sheet 149: Pavement Marking Plan, PM 13; Modified location of Wheelchair/Bicycle Ramps 
Plan Sheet 162: Signing Plan, SN-13; Modified location of Wheelchair/Bicycle Ramps 
Plan Sheet 252: Detail, D-1; Added Granite Curb Bump Out Detail 
Plan Sheet 295: Modified Traffic Signal Plan for First Street and N Street, SE 
Plan Sheet 296: Modified Traffic Signal Plan for First Street and N Street, SE 
Plan Sheet 297: Modified Traffic Signal Plan for First Street and N Street, SE 
Plan Sheet 298: Modified Traffic Signal Plan for First Street and N Street, SE 
Plan Sheet 308: Replace sheet 308 with revised sheet 308, Traffic Signal Plan for First Street and 

Potomac Avenue 
Plan Sheet 309: Replace sheet 309 with revised sheet 309, Traffic Signal Plan for First Street and 

Potomac Avenue 
Plan Sheet 310: Replace sheet 310 with revised sheet 310, Traffic Signal Plan for First Street and 

Potomac Avenue 
Plan Sheet 311: Replace sheet 311 with revised sheet 311, Traffic Signal Plan for First Street and 

Potomac Avenue 
Plan Sheet 318: Water Main and Sanitary Sewer Plan, U-6; Added WMATA Tunnel Reference 

Drawing Nos., Easement Limits and Datum Note 
Plan Sheet 324: Water Main and Sanitary Sewer Plan, U-12; Revised pipe size 
Plan Sheet 325: Water Main and Sanitary Sewer Plan, U-13; Added 3 manholes 
Plan Sheet 326: Sanitary Sewer Profiles, U-14; Added WMATA Tunnel Reference Drawing Nos., 

Easement Limits, Utility Crossings and Datum Note 
Plan Sheet 330: Sanitary Sewer Profiles, U-18; Revise the top of manhole SMH-N4A elevation to match 

finished grade. 
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SPECIAL PROVISIONS 
 

 
 Revise F.A.P. No. to:  NH-1501 (036) 
 Revise Number of Pages in Specifications to:  119 
 Revise Number of Pages in Contract Plans to:  332 
 
Page 2 Under Scope of Work, second paragraph, delete “storm sewers” between “... include water 

mains” and “and sanitary sewers...” 
 
Page 3 At the top of the page, Item 10, delete “Implementation, monitoring and” before “maintenance of 

vehicular… ” 
 
Page 32 S.P. 50, Cobble Pavement, Section D, Measurement and Payment.  Revise the unit of 

measurement to “Square Yards”.   
 

Under Section E, Basis of Payment, revise the Basis of Payment to read:  “The number 
of square yards of cobbles placed and accepted as measured, will be paid for at the 
contract unit price per square yard which payment will include installing the cobbles, 
polymeric sand joints, sand setting bed, filter fabric, and all labor, tools, materials and 
incidentals to accomplish the work specified and as directed by the Engineer.” 
 

Page 34 S.P. 53, PCC Wheelchair/Bicycle Ramp:  Revise the special provision name to 
“Wheelchair/Bicycle Ramp-New Construction and the item number to “609 200”.  Revise 
the first line to read: “This S.P. supplements 609. 

 
Page 36 S.P. 53, PCC Wheelchair/Bicycle Ramp:  Revise the last paragraph to read:  “Unit of 

measure for PCC WHEELCHAIR/BICYCLE RAMPS will be Each.  Payment for PCC 
WHEELCHAIR/BICYCLE RAMPS will be made at the contract unit price per Each, 
which payment will include furnishing and placing all materials and all tools, equipment, 
and incidentals including Detectable Warning Pavers needed to complete the work 
specified herein.” 

 
Page 101 Revise the Special Provision number at the top of the page from 101 to 100. 
 
Page 106: S.P. 100, Upgrades to Water and Sewer Authority Facilities:  Under Contractor 

Responsibilities, Item 8, delete “, including any contaminated items and soil,” between 
“… construction debris” and “as the result…  

 
 

VOLUME II – PEDESTRIAN IMPROVEMENTS 
 

CONTRACT PLANS 
 
Plan Sheet 5: Summary of Quantities Modified - Deleted Duplicate Lump Sum Items which also appear 

in Volume I. 
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The Contractor shall include the cost of the work required to complete the duplicate items listed 
above for both Volume I (Roadway Improvements) and Volume II (Pedestrian Improvements) and 
in the bid prices for the items shown in the Summary of Quantities in Volume I and in the Bid 
Forms under Section 0001. 
 

SPECIAL PROVISIONS 
 

 
Revise Number of Pages in Specifications to:  80 
 
Page 23 S.P. 44, PCC Wheelchair/Bicycle Ramps – New Construction, Item 609 200 and PCC 

Wheelchair/Bicycle Ramps – Existing Construction, Item 609 202:   
 

Revise the second to last paragraph on page 23 to read:  “Unit of measure for PCC 
WHEELCHAIR/BICYCLE RAMPS will be Each.  Payment for PCC 
WHEELCHAIR/BICYCLE RAMPS will be made at the contract unit price per Each, 
which payment will include furnishing and placing all materials and all tools, equipment, 
and incidentals including Detectable Warning Pavers needed to complete the work 
specified herein.” 
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District Department of Transportation     PAGE:          1R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  PARTICIPATING ROADWAY WORK – MEAR TERM ROADWAY IMPROVEMENTS 
 
 ------------------------------------------------------------------------------- 
      |000003 Employee Training |               |                | 
  0010|                         |       1000.000|                | 
      |                         |HR             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |000511 Unassigned        |               |                | 
  0020|Special Item -LS -       |LUMP           |LUMP            | 
      |DESIGN AND ENGINEERING - |               |                | 
      |WASA UPGRADES ( SANITARY |               |                | 
      |SEWERS AND WATER MAINS)  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |108002 Progress          |               |                | 
  0030|Photographs              |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |108004 As-Built Drawings |               |                | 
  0040|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |200005 Earthwork and     |               |                | 
  0050|Excavation Special Item  |         21.000|                | 
      |- EACH  -  ITEM 206 005  |EACH           |                | 
      |- STRUCTURAL SOIL CELLS  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |200007 Earthwork and     |               |                | 
  0060|Excavation Special Item  |       1900.000|                | 
      |- LF -  ITEM 202 009 -   |LF             |                | 
      |REMOVE ABANDONED         |               |                | 
      |RAILROAD TRACKS          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |200007 Earthwork and     |               |                | 
  0070|Excavation Special Item  |        440.000|                | 
      |- LF -  ITEM 202 011 -   |LF             |                | 
      |REMOVE EXISTING MEDIAN   |               |                | 
      |BARRIER                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          2R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |200008 Earthwork and     |               |                | 
  0080|Excavation Special Item  |LUMP           |LUMP            | 
      |- LS -  ITEM 205 009 -   |               |                | 
      |SPECIAL DEMOLITION       |               |                |          . 
 ------------------------------------------------------------------------------- 
      |200010 Earthwork and     |               |                | 
  0090|Excavation Special Item  |      36000.000|                | 
      |- SY -  ITEM 213 003 -   |SY             |                | 
      |WOVEN GEOTEXTILE FABRIC  |               |                | 
      |F OR SUBGRADE            |               |                | 
      |STABILIZATION            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |201002 Clear and Grub    |               |                | 
  0100|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |202002 Common Excavation |               |                | 
  0110|                         |      13750.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |202004 Hard Surface      |               |                | 
  0120|Pavement Excavation      |      16200.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204004 Borrow Embankment |               |                | 
  0130|Fill                     |        500.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |206991 Structure         |               |                | 
  0140|Backfill Special Item    |        163.000|                | 
      |-CY-  ITEM 206 003 -     |CY             |                | 
      |STRUCTURAL SOIL          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207002 Trench Excavation |               |                | 
  0150|and Backfill             |      25605.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207004 Trench Undercut   |               |                | 
  0160|Excavation               |       2560.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          3R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |207006 Gravel for Trench |               |                | 
  0170|Undercut                 |       2560.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207008 Borrow Trench     |               |                | 
  0180|Backfill                 |       1000.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |209002 Aggregate Base    |               |                | 
  0190|Course                   |      14850.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |212002 Test Pit          |               |                | 
  0200|                         |        100.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |300007 Water and Sewer   |               |                | 
  0210|Service Special Item-LS  |LUMP           |LUMP            | 
      |-  UTILITIES             |               |                | 
      |(COORDINATION, TEMPORARY,|               |                | 
      |RELO CATION, PERMANENT   |               |                | 
      |UPGRADES)                |               |                |          . 
 ------------------------------------------------------------------------------- 
      |309002 Sewer Manhole on  |               |                | 
  0220|Sewer 48 Inch and Less   |        352.000|                | 
      |Dia.                     |VLF            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |309004 Sewer Manhole on  |               |                | 
  0230|Sewer Greater Than 48 In |        686.000|                | 
      |Dia.                     |VLF            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |309006 Reinforced PCC    |               |                | 
  0240|Base on Sewers Greater   |         56.000|                | 
      |48 In Dia.               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |309991 Sewer Manhole     |               |                | 
  0250|Special Item - EACH -    |         20.000|                | 
      |ITEM 311 033 - CLEAN     |EACH           |                | 
      |SEWER STRUCTURE          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          4R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |309991 Sewer Manhole     |               |                | 
  0260|Special Item - EACH -    |         13.000|                | 
      |SPECIAL MANHOLE FOR      |EACH           |                | 
      |EXISTING SEWERS 48 I N.  |               |                | 
      |DIA. AND GREATER         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310004 Standard Double   |               |                | 
  0270|Basin                    |         39.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310006 Standard Triple   |               |                | 
  0280|Basin                    |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310008 Basin Connect PCC |               |                | 
  0290|Pipe, Class III, 15 Inch |       1879.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310012 Basin Connect PCC |               |                | 
  0300|Pipe, Class IV, 15 Inch  |        102.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310018 Double Type S     |               |                | 
  0310|Basin                    |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310991 Catch Basins      |               |                | 
  0320|Connecting Pipe Special  |        250.000|                | 
      |Item - LF -  ITEM 311    |LF             |                | 
      |035 - CLEAN PCC PIPE     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310992 Catch Basins      |               |                | 
  0330|Special Item -EACH -     |         52.000|                | 
      |ITEM 310 007 - TRIPLE    |EACH           |                | 
      |WATER QUALITY CATC H     |               |                | 
      |BASIN                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311002 Adjust            |               |                | 
  0340|Sewer-Water-Utility      |         42.000|                | 
      |Manhole Frame            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          5R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |311004 Reset             |               |                | 
  0350|Sewer-Water-Utility      |         35.000|                | 
      |Manhole Frame            |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311020 Manhole Adapter   |               |                | 
  0360|Ring                     |         50.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |312002 Replace           |               |                | 
  0370|Sewer-Water Manhole      |         10.000|                | 
      |Frame                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |313004 Abandon Sewer     |               |                | 
  0380|Manhole                  |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |313006 Abandon Basin     |               |                | 
  0390|                         |         15.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314004 PCC Pipe, Class   |               |                | 
  0400|III, Gasket, 15 Inch     |         91.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314006 PCC Pipe, Class   |               |                | 
  0410|III, Gasket, 18 Inch     |       1679.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314008 PCC Pipe, Class   |               |                | 
  0420|III, Gasket, 21 Inch     |        122.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314010 PCC Pipe, Class   |               |                | 
  0430|III, Gasket, 24 Inch     |       1174.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314012 PCC Pipe, Class   |               |                | 
  0440|III, Gasket, 27 Inch     |        529.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314014 PCC Pipe, Class   |               |                | 
  0450|III, Gasket, 30 Inch     |       1324.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          6R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |314016 PCC Pipe, Class   |               |                | 
  0460|III, Gasket, 33 Inch     |        367.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314018 PCC Pipe, Class   |               |                | 
  0470|III, Gasket, 36 Inch     |        144.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |315002 Pipe Sewer TV     |               |                | 
  0480|Inspection - LS -        |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |400008 Asphalt           |               |                | 
  0490|Construction Special     |       1350.000|                | 
      |Item -SY -  ITEM 402 009 |SY             |                | 
      |- GEOTEXTILE PAVING      |               |                | 
      |FABRIC                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |402004 Superpave Base    |               |                | 
  0500|Course, 25 mm            |      12100.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |402012 Sperrpave Surface |               |                | 
  0510|Course, 12.5 mm          |       5030.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |402991 Hot Bituminous    |               |                | 
  0520|Pavement Special Item -  |        315.000|                | 
      |TON -  ITEM 402 005 -    |TON            |                | 
      |SUPERPAVE LEVELING       |               |                | 
      |COURSE , 9.5 MM          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |403002 Tack Coat         |               |                | 
  0530|                         |      13800.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |407002 Temporary AC,     |               |                | 
  0540|Superpave Surface Course,|        100.000|                | 
      |12.5 mm                  |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502002 PCC Base          |               |                | 
  0550|                         |        125.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          7R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |502004 PCC Base for      |               |                | 
  0560|Utility Cuts             |        100.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |504002 PCC               |               |                | 
  0570|Driveway-Alley Entrance  |        160.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505026 Welded Wire       |               |                | 
  0580|Fabric for Repair, Style |        200.000|                | 
      |66-46                    |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505030 Anchor Bolts -    |               |                | 
  0590|Paving                   |        100.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506004 Repair PCC Base   |               |                | 
  0600|                         |        200.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506014 Additional        |               |                | 
  0610|Standard Portland Cement |        100.000|                | 
      |                         |BAGS           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |600006 Incidental        |               |                | 
  0620|Construction Special     |          3.000|                | 
      |Item - EACH -  617009 -  |EACH           |                | 
      |F&I FOUND. FOR TS POLE   |               |                | 
      |WITH MON OTUBE MAST ARM  |               |                | 
      |BEYOND 20 FT. IN LENGTH  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |600006 Incidental        |               |                | 
  0630|Construction Special     |          1.000|                | 
      |Item - EACH -  617047 -  |EACH           |                | 
      |F&I ROUND STEEL MONOTUBE |               |                | 
      |TS POL E W 45 FT. LONG   |               |                | 
      |ROUND STEEL MONTUBE ARM  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          8R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |600006 Incidental        |               |                | 
  0640|Construction Special     |          2.000|                | 
      |Item - EACH -  617049 -  |EACH           |                | 
      |F&I ROUND STL MONOTUBE   |               |                | 
      |TS POLE WITH 55 FT. LONG |               |                | 
      |ROUND STL MONOTUBE ARM   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |600006 Incidental        |               |                | 
  0650|Construction Special     |          3.000|                | 
      |Item - EACH -  ITEM 617  |EACH           |                | 
      |125 - FURNISH AND        |               |                | 
      |INSTALL CCTV CAMERA AND  |               |                | 
      |ASSOCIATED EQUIPMENT     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |600009 Incidental        |               |                | 
  0660|Construction Special     |        240.000|                | 
      |Item - LF -  ITEM 608029 |LF             |                | 
      |- EDGE RESTRAINT         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |600009 Incidental        |               |                | 
  0670|Construction Special     |        526.000|                | 
      |Item - LF -  ITEM 611    |LF             |                | 
      |075 - TREE PIT GUARD     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |600011 Incidental        |               |                | 
  0680|Construction Special     |LUMP           |LUMP            | 
      |Item - LS -  ITEM 611    |               |                | 
      |151 - TREE PROTECTION    |               |                | 
      |AND REPLACEMENT          |               |                |          . 
 ------------------------------------------------------------------------------- 
      |600013 Incidental        |               |                | 
  0690|Construction Special     |       1164.000|                | 
      |Item - SF -  ITEM 611    |SF             |                | 
      |060 - ROOT BARRIER       |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601004 PCC Median Strip  |               |                | 
  0700|                         |          3.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602010 Standard PCC      |               |                | 
  0710|Coping                   |         25.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:          9R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |602012 Special PCC       |               |                | 
  0720|Coping  SPECIAL PCC      |         63.000|                | 
      |COPING                   |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602991 Minor Structures  |               |                | 
  0730|Special Item - CY -      |        216.000|                | 
      |ITEM 602005 - PCC        |CY             |                | 
      |GRAVITY RETAINING WALL   |               |                | 
      |WITH BRICK MASONRY       |               |                | 
      |FACING                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603004 Underdrain Pipe,  |               |                | 
  0740|6 Inch                   |      10450.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603991 Underdrain        |               |                | 
  0750|Special Item - LF -      |       1040.000|                | 
      |603012 UNDERDRAIN        |LF             |                | 
      |CONNECT PIPE 6 INCH      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606002 Pavement          |               |                | 
  0760|Profiling (Milling)      |      13800.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |607991 Misc. Fencing     |               |                | 
  0770|Special Item - LF -      |       5000.000|                | 
      |ITEM 607 005 - TEMPORARY |LF             |                | 
      |FENCE                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608004 PCC Sidewalk, 4   |               |                | 
  0780|Inch                     |      11830.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608992 Sidwalks &        |               |                | 
  0790|Driveway Special Item -  |        335.000|                | 
      |SY -  ITEM 608 009 -     |SY             |                | 
      |EXPOSED AGGREAGATE       |               |                | 
      |SIDEWA LK, 5 INCH        |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         10R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |608992 Sidwalks &        |               |                | 
  0800|Driveway Special Item -  |        133.000|                | 
      |SY -  ITEM 608 025 -     |SY             |                | 
      |GRANITE COBBLE PAVEMENT  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608992 Sidwalks &        |               |                | 
  0810|Driveway Special Item -  |        253.000|                | 
      |SY -  ITEM 608 027 -     |SY             |                | 
      |CONCRETE COBBLE PAVEMENT |               |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609008 PCC Curb and      |               |                | 
  0820|Gutter, 15 to 18 Inch    |       5830.000|                | 
      |Depth                    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609014 PCC Circular Curb |               |                | 
  0830|and Gutter, 15 to 18     |        860.000|                | 
      |Inch Depth               |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609018 PCC Curb, Over 15 |               |                | 
  0840|to 18 Inch Depth         |        200.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609040 PCC Circular Curb |               |                | 
  0850|for Alley-Drive Entrance |        180.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609068 Furnish and Set   |               |                | 
  0860|8"x12" Granite Straight  |       2365.000|                | 
      |Curb                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609070 Furnish and Set   |               |                | 
  0870|8"x12" Granite Circular  |        255.000|                | 
      |Curb, Radius Under 1 0   |LF             |                | 
      |Ft.                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609072 Furnish and Set   |               |                | 
  0880|8"x12" Granite Circular  |        257.000|                | 
      |Curb, Radius 10-100 Ft.  |LF             |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         11R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |609086 Reset Stone Curb  |               |                | 
  0890|                         |       2340.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609090 Salvage Stone     |               |                | 
  0900|Curb                     |       1700.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609200 PCC               |               |                | 
  0910|Wheelchair/Bicycle Ramp  |         88.000|                | 
      |- New Construction       |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609500 Brick Gutter      |               |                | 
  0920|                         |       4870.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |610002 Seed              |               |                | 
  0930|                         |       3680.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |610018 Sod with 3 Inch   |               |                | 
  0940|Topsoil                  |        490.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |610054 Topsoil           |               |                | 
  0950|                         |        305.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |610060 Mulch             |               |                | 
  0960|                         |       1008.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611777 Platanus          |               |                | 
  0970|acerifolia Bloodgood     |         13.000|                | 
      |(Bloodgood Sycamore) 2 - |EACH           |                | 
      |2 1/2 Inch Cal., B&B     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611933 Tilia cordata     |               |                | 
  0980|'Greenspire' (Greenspire |          3.000|                | 
      |Linden) 2 - 2 1/2 Inc h  |EACH           |                | 
      |Cal., B&B                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         12R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |611999 Tree, Shrub, Vine,|               |                | 
  0990|& Ground Cover Special   |          5.000|                | 
      |Item - EACH -  ITEM 611  |EACH           |                | 
      |351 - CELTIS X           |               |                | 
      |OCCIDENTALIS 'MA         |               |                | 
      |GNIFICA' 2 - 2 1/2 INCH  |               |                | 
      |CAL. B&B                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611999 Tree, Shrub, Vine,|               |                | 
  1000|& Ground Cover Special   |          6.000|                | 
      |Item - EACH -  ITEM 611  |EACH           |                | 
      |956 - ULMUS AMERICANA    |               |                | 
      |'PRINCETO N' 2 - 2 1/2   |               |                | 
      |INCH CAL. B&B            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611999 Tree, Shrub, Vine,|               |                | 
  1010|& Ground Cover Special   |        110.000|                | 
      |Item - EACH -  ITEM      |EACH           |                | 
      |611101 - FURNISH BICYCLE |               |                | 
      |RACK                     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611999 Tree, Shrub, Vine,|               |                | 
  1020|& Ground Cover Special   |         50.000|                | 
      |Item - EACH -  ITEM      |EACH           |                | 
      |611105 - FURNISH WASTE   |               |                | 
      |RECEPTACLE               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611999 Tree, Shrub, Vine,|               |                | 
  1030|& Ground Cover Special   |        100.000|                | 
      |Item - EACH -  ITEM      |EACH           |                | 
      |611153 - FURNISH TREE    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |612002 Mobilization      |               |                | 
  1040|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |614992 PCC Traffic       |               |                | 
  1050|Barriers Special Item -  |       4875.000|                | 
      |LF -  ITEM 614 013 -     |LF             |                | 
      |INSTALL PORTABLE PCC     |               |                | 
      |BARRIER                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         13R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |614992 PCC Traffic       |               |                | 
  1060|Barriers Special Item -  |       8650.000|                | 
      |LF -  ITEM 614015 - MOVE |LF             |                | 
      |PORTABLE PCC BARRIER     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616004 Construction Lane |               |                | 
  1070|Closing                  |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |616006 Remove Lane       |               |                | 
  1080|Markings                 |      14500.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616008 Temporary         |               |                | 
  1090|Construction Sign        |        121.000|                | 
      |Supports                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616012 Construction      |               |                | 
  1100|Warning and Detour Signs |        884.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616014 Reflectorized     |               |                | 
  1110|Traffic Cones            |        150.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616016 Flashing Amber    |               |                | 
  1120|Warning Lights, Type "B" |        220.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616020 Sequential Arrow  |               |                | 
  1130|Boards                   |          5.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616022 Construction Sign |               |                | 
  1140|Warning Flags            |         26.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616024 Type III PVC      |               |                | 
  1150|Barricade                |         68.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616028 Traffic Drums     |               |                | 
  1160|                         |        150.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         14R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616040 Thermoplastic     |               |                | 
  1170|Pavement Marking, 4 Inch |      15850.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616042 Thermoplastic     |               |                | 
  1180|Pavement Marking, 4 Inch |       6960.000|                | 
      |Dash                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616044 Thermoplastic     |               |                | 
  1190|Pavement Marking, 6 Inch |       8320.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616046 Thermoplastic     |               |                | 
  1200|Pavement Marking, 6 Inch |        890.000|                | 
      |Dash                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616050 Thermoplastic     |               |                | 
  1210|Pavement Marking, 12     |       1405.000|                | 
      |Inch                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616052 Thermoplastic     |               |                | 
  1220|Pavement Letter          |         16.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616054 Thermoplastic     |               |                | 
  1230|Pavement Arrow           |         26.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616060 Painted Lane      |               |                | 
  1240|Marking, 4 Inch          |       5000.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616082 TRUCK MOUNTED     |               |                | 
  1250|ATTENUATOR - DAILY RATE  |        240.000|                | 
      |TRUCK MOUNTED ATTENUATOR |DAYS           |                | 
      |- DAILY RATE             |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616100 Sand-Filled       |               |                | 
  1260|Impact Attenuator Module |         38.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         15R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616110 PORTABLE          |               |                | 
  1270|CHANGABLE MESSAGE SIGN   |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616122 Steel Protection  |               |                | 
  1280|Plate                    |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616992 Traffic Control   |               |                | 
  1290|Special Item - EACH -    |         17.000|                | 
      |ITEM 616 053 -           |EACH           |                | 
      |THERMOPLASTIC BICYCLE    |               |                | 
      |LAN E SYMBOL             |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616994 Traffic Control   |               |                | 
  1300|Special Item - LF -      |       8800.000|                | 
      |ITEM 616 051 -           |LF             |                | 
      |THERMOPLASTIC PAVEMENT   |               |                | 
      |MA RKING 24 INCH         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616994 Traffic Control   |               |                | 
  1310|Special Item - LF -      |      25000.000|                | 
      |ITEM 616 071 - REMOVABLE |LF             |                | 
      |PREFORMED PAVEM ENT      |               |                | 
      |MARKING 4 INCH           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617002 Furnish And       |               |                | 
  1320|Install Inductive Loop   |       1340.000|                | 
      |Detector                 |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617008 Furnish And       |               |                | 
  1330|Install Pcc Foundation   |         28.000|                | 
      |For Traffic Signal Pole  |EACH           |                | 
      |O r Pendant Post Street  |               |                | 
      |Light Pole               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617010 Furnish And       |               |                | 
  1340|Install 3 Foot By 3 Foot |         13.000|                | 
      |Electrical Manhole       |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         16R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |617014 Furnish And       |               |                | 
  1350|Install One 2 Inch Pvc   |        225.000|                | 
      |Encased Electrical       |LF             |                | 
      |Condui t                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617016 Furnish And       |               |                | 
  1360|Install One 4 Inch Pvc   |        310.000|                | 
      |Encased Electrical       |LF             |                | 
      |Condui t                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617024 Furnish And       |               |                | 
  1370|Install Galvanized Steel |         26.000|                | 
      |Transformer Base         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617026 Furnish And       |               |                | 
  1380|Install 28 Foot 6 Inch   |         15.000|                | 
      |Tall Pendant Post Street |EACH           |                | 
      |Light Pole               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617028 Furnish And       |               |                | 
  1390|Install Handbox          |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617030 Furnish And       |               |                | 
  1400|Install One 2 Inch And   |         95.000|                | 
      |Two 4 Inch Pvc Encased   |LF             |                | 
      |El ectrical Conduits     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617032 Furnish And       |               |                | 
  1410|Install One 2 Inch And   |        550.000|                | 
      |One 4 Inch Pvc Encased   |LF             |                | 
      |El ectrical Conduits     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617034 Furnish And       |               |                | 
  1420|Install Four 4 Inch Pvc  |       1280.000|                | 
      |Encased Electrical Condu |LF             |                | 
      |its                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617038 Furnish And       |               |                | 
  1430|Install Pcc Foundation   |          4.000|                | 
      |For Controller Cabinet   |EACH           |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         17R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |617046 Furnish And       |               |                | 
  1440|Install 20 Foot Tall     |         13.000|                | 
      |Steel Traffic Signal     |EACH           |                | 
      |Pole                     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617048 Furnish And       |               |                | 
  1450|Install 8 Foot Long Mast |         11.000|                | 
      |Arm With Clamp And Remo  |EACH           |                | 
      |veable End Cap           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617050 Furnish And       |               |                | 
  1460|Install 7 Conductor 14   |      10010.000|                | 
      |Awg Stranded Electrical  |LF             |                | 
      |T raffic Signal Cable    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617052 Furnish And       |               |                | 
  1470|Install 4 Conductor 18   |       7645.000|                | 
      |Awg Shielded, Stranded   |LF             |                | 
      |El ectrical Traffic      |               |                | 
      |Signal Cable             |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617058 Furnish And       |               |                | 
  1480|Install 25 Pair 19 Awg   |       5040.000|                | 
      |Underground              |LF             |                | 
      |Communication s Cable    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617068 Furnish Red Ball  |               |                | 
  1490|Led Module               |         46.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617070 Furnish Yellow    |               |                | 
  1500|Ball Led Module          |         46.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617072 Furnish Green     |               |                | 
  1510|Ball Led Module          |         46.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617076 Furnish Yellow    |               |                | 
  1520|Arrow Led Module         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         18R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |617078 Furnish Green     |               |                | 
  1530|Arrow Led Module         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617084 Furnish 12 Inch   |               |                | 
  1540|Overlay Lunar White      |         28.000|                | 
      |Walking Person And Portl |EACH           |                | 
      |and Orange Raised Hand   |               |                | 
      |Led Module               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617086 Furnish 12 Inch   |               |                | 
  1550|Portland Orange          |         28.000|                | 
      |Countdown Led Module     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617090 Furnish And       |               |                | 
  1560|Install 3 Section        |         23.000|                | 
      |Conventional Traffic     |EACH           |                | 
      |Signal He ad On A Pole   |               |                | 
      |(All Lenses 12?)         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617094 Furnish And       |               |                | 
  1570|Install 5 Section        |          1.000|                | 
      |Conventional Traffic     |EACH           |                | 
      |Signal He ad On A Pole   |               |                | 
      |(All Lenses 12?)         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617096 Furnish And       |               |                | 
  1580|Install 3 Section        |         14.000|                | 
      |Conventional Traffic     |EACH           |                | 
      |Signal He ad On A Mast   |               |                | 
      |Arm (All Lenses 12?)     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617108 Furnish And       |               |                | 
  1590|Install 3 Section        |          8.000|                | 
      |Optically Programmable   |EACH           |                | 
      |Traffic Signal Head On A |               |                | 
      |Mast Arm (All Lenses     |               |                | 
      |12?)                     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         19R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |617114 Furnish And       |               |                | 
  1600|Install 2 Section        |         28.000|                | 
      |Conventional Pedestrian  |EACH           |                | 
      |Signal Head On A Pole    |               |                | 
      |(12?)                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617118 Furnish And       |               |                | 
  1610|Install Pedestrian Push  |         10.000|                | 
      |Button                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617120 Furnish And       |               |                | 
  1620|Install Microwave        |          5.000|                | 
      |Vehicle Detector         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617124 Furnish And       |               |                | 
  1630|Install Traffic Signal   |          4.000|                | 
      |Controller And Cabinet   |EACH           |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617130 REMOVE TRAFFIC    |               |                | 
  1640|SIGNAL POLE AND TRAFFIC  |          9.000|                | 
      |SIGNAL EQUIPMENT         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618016 Furnish and       |               |                | 
  1650|Install 36" x 36" x 36"  |          4.000|                | 
      |Manhole                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618022 Furnish and       |               |                | 
  1660|Install 48" x 48" x 48"  |         28.000|                | 
      |Manhole                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618072 Furnish and       |               |                | 
  1670|Install 1-2" Schedule 40 |       5253.000|                | 
      |Rigid PVC Conduit        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618148 Furnish and       |               |                | 
  1680|Install 6-4" Schedule 40 |       1263.000|                | 
      |Rigid PVC Conduits (duc  |LF             |                | 
      |t bank)                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         20R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618150 Furnish and       |               |                | 
  1690|Install 6-4" and 1-2"    |       1860.000|                | 
      |Schedule 40 Rigid PVC    |LF             |                | 
      |Cond uits (duct bank)    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618152 Furnish and       |               |                | 
  1700|Install 6-4" and 2-2"    |       1301.000|                | 
      |Schedule 40 Rigid PVC    |LF             |                | 
      |Cond uits (duct bank)    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618160 Furnish and       |               |                | 
  1710|Install 2-4" Schedule 40 |       1125.000|                | 
      |Rigid PVC Conduit (duct  |LF             |                | 
      |bank)                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618190 Furnish and       |               |                | 
  1720|Install #10 Stranded     |      29882.000|                | 
      |Wire                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618202 Furnish and       |               |                | 
  1730|Install #6 Stranded Wire |       3456.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618250 Furnish and       |               |                | 
  1740|Install #0000 Stranded   |      17522.000|                | 
      |Wire                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618292 Furnish and       |               |                | 
  1750|Install #8 Stranded      |      14286.000|                | 
      |Ground Wire              |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618298 Furnish and       |               |                | 
  1760|Install #6 Stranded      |       1580.000|                | 
      |Ground Wire              |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618310 Furnish and       |               |                | 
  1770|Install #2 Stranded      |       5744.000|                | 
      |Ground Wire              |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618394 Furnish and       |               |                | 
  1780|Install 15" B.C. Street  |         65.000|                | 
      |Light Foundation         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         21R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618400 Remove Street     |               |                | 
  1790|Light Pole Foundation    |         41.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618486 Furnish and       |               |                | 
  1800|Install #16 Cast Iron    |         52.000|                | 
      |Pole                     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618526 Furnish and       |               |                | 
  1810|Install Twin 20          |          3.000|                | 
      |Steel/Cast Iron Pole     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618542 Furnish and       |               |                | 
  1820|Install 28'-6" Steel     |          9.000|                | 
      |Pendant Pole with up to  |EACH           |                | 
      |8' Arm                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618566 Remove Pendant    |               |                | 
  1830|Pole 30 ft. Height or    |         41.000|                | 
      |Less                     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618652 Furnish up to 8   |               |                | 
  1840|ft. Arm for Pendant Pole |         19.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618760 Furnish and       |               |                | 
  1850|Install 250 Watt HPS     |         28.000|                | 
      |Tear Drop Fixture        |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618796 Furnish and       |               |                | 
  1860|Install 150 Watt HPS     |         52.000|                | 
      |Conversion Kit           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618802 Furnish and       |               |                | 
  1870|Install 250 Watt HPS     |          6.000|                | 
      |Conversion Kit           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618860 Furnish and       |               |                | 
  1880|Install 118 Plastic      |          6.000|                | 
      |Globe                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         22R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  1890|SPECIAL ITEM -EACH-      |         52.000|                | 
      |ITEM 618861 - FURNISH    |EACH           |                | 
      |AND INSTALL GLASS        |               |                | 
      |PRISMATIC GLOBE          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  1900|SPECIAL ITEM -LF-  618   |        535.000|                | 
      |151 - FUR AND INST 6-4"  |LF             |                | 
      |AND 3-2" SCH EDULE 40    |               |                | 
      |RIGID PVC CONDUITS (DUCT |               |                | 
      |BANK)                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618993 ELECTRICAL WORK   |               |                | 
  1910|SPECIAL ITEM -LF-  618   |        125.000|                | 
      |153 - FUR  INST 6-4" AND |LF             |                | 
      |4-2" SCHEDU LE 40 RIGID  |               |                | 
      |PVC CONDUITS (DUCT BANK) |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618999 Payment to PEPCO  |               |                | 
  1920|for Connection,          |LUMP           |LUMP            |      125000.00 
      |Disconnection,           |               |                | 
      |Inspection  ..           |               |                | 
 ------------------------------------------------------------------------------- 
      |620014 Traffic Sign      |               |                | 
  1930|Panels                   |        384.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620032 Remove Existing   |               |                | 
  1940|Ground Mounted Sign      |        322.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620040 Federal Aid       |               |                | 
  1950|Project Sign             |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620991 Traffic Signing   |               |                | 
  1960|Special Item - LF -      |        932.000|                | 
      |ITEM 620 009 - METAL     |LF             |                | 
      |SIGN POST                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         23R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |620992 Traffic Signing   |               |                | 
  1970|Special Item - SF -      |        208.000|                | 
      |ITEM - REMOVE AND        |SF             |                | 
      |RELOCATE SIGN AND        |               |                | 
      |SUPPORT                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624002 Engineer's Field  |               |                | 
  1980|Facilities               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |625002 Field Layout      |               |                | 
  1990|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |627006 4-Bay Quad Guard  |               |                | 
  2000|Impact Attenuator [24    |          1.000|                | 
      |Inch Wide]               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628002 Erosion and       |               |                | 
  2010|Sediment Control         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |709002 Steel Railing     |               |                | 
  2020|STEEL RAILING FOR        |        393.000|                | 
      |RETAINING WALL           |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |709006 Pipe Handrail     |               |                | 
  2030|PIPE HANDRAIL FOR        |        780.000|                | 
      |SPECIAL PCC COPING       |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
 
 SECTION 0002  PARTICIPATING ROADWAY WORK – NEAR TERM PEDESTRIAN IMPROVEMENTS 
 
 ------------------------------------------------------------------------------- 
      |000003 Employee Training |               |                | 
  2040|                         |       1000.000|                | 
      |                         |HR             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         24R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |200008 Earthwork and     |               |                | 
  2050|Excavation Special Item  |LUMP           |LUMP            | 
      |- LS -  ITEM 209 001 -   |               |                | 
      |FULL DEPTH ASPHALT       |               |                | 
      |PAVEME NT DESIGN         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |200010 Earthwork and     |               |                | 
  2060|Excavation Special Item  |       3300.000|                | 
      |- SY -  ITEM 213003 -    |SY             |                | 
      |WOVEN GEOTEXTILE FABRIC  |               |                | 
      |FO R SUBGRADE            |               |                | 
      |STABILIZATION            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |202002 Common Excavation |               |                | 
  2070|                         |        500.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |202004 Hard Surface      |               |                | 
  2080|Pavement Excavation      |       1225.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204004 Borrow Embankment |               |                | 
  2090|Fill                     |        100.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207002 Trench Excavation |               |                | 
  2100|and Backfill             |         85.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207004 Trench Undercut   |               |                | 
  2110|Excavation               |         10.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207006 Gravel for Trench |               |                | 
  2120|Undercut                 |         10.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |207008 Borrow Trench     |               |                | 
  2130|Backfill                 |         10.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         25R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |209002 Aggregate Base    |               |                | 
  2140|Course                   |        850.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |309002 Sewer Manhole on  |               |                | 
  2150|Sewer 48 Inch and Less   |         34.000|                | 
      |Dia.                     |VLF            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |309991 Sewer Manhole     |               |                | 
  2160|Special Item - EACH -    |          8.000|                | 
      |ITEM 311 033 - CLEAN     |EACH           |                | 
      |SEWER STRUCTURE          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310004 Standard Double   |               |                | 
  2170|Basin                    |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310008 Basin Connect PCC |               |                | 
  2180|Pipe, Class III, 15 Inch |        204.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310018 Double Type S     |               |                | 
  2190|Basin                    |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |310991 Catch Basins      |               |                | 
  2200|Connecting Pipe Special  |        359.000|                | 
      |Item - LF -  ITEM 311    |LF             |                | 
      |035 - CLEAN PCC PIPE     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |313002 Abandon Basin     |               |                | 
  2210|Connecting Pipe          |         40.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |313006 Abandon Basin     |               |                | 
  2220|                         |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314004 PCC Pipe, Class   |               |                | 
  2230|III, Gasket, 15 Inch     |         72.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         26R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |402004 Superpave Base    |               |                | 
  2240|Course, 25 mm            |       1000.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |402012 Sperrpave Surface |               |                | 
  2250|Course, 12.5 mm          |       5300.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |403002 Tack Coat         |               |                | 
  2260|                         |      46000.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |407002 Temporary AC,     |               |                | 
  2270|Superpave Surface Course,|        100.000|                | 
      |12.5 mm                  |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |500005 Portland Cement   |               |                | 
  2280|Concrete Construction    |       2000.000|                | 
      |Special Item - LF -      |LF             |                | 
      |ITEM 506 001 - CLEAN AND |               |                | 
      |SEAL EXPANSION JOINTS    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502002 PCC Base          |               |                | 
  2290|                         |         70.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502004 PCC Base for      |               |                | 
  2300|Utility Cuts             |         50.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505026 Welded Wire       |               |                | 
  2310|Fabric for Repair, Style |        100.000|                | 
      |66-46                    |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505030 Anchor Bolts -    |               |                | 
  2320|Paving                   |        100.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506004 Repair PCC Base   |               |                | 
  2330|                         |        575.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 



Amendment  No. 3 
South Capitol Street Near Term 
Improvements, Roadway & Pedestrian 

43 

 
                     District Department of Transportation     PAGE:         27R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |506014 Additional        |               |                | 
  2340|Standard Portland Cement |        100.000|                | 
      |                         |BAGS           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601008 PCC Pedestrian    |               |                | 
  2350|Island                   |          4.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602008 PCC Steps         |               |                | 
  2360|                         |          3.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602991 Minor Structures  |               |                | 
  2370|Special Item - CY -      |         45.000|                | 
      |ITEM 602 007 - BRICK     |CY             |                | 
      |MASONRY WALL             |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |605030 Rub Rail          |               |                | 
  2380|                         |       1660.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |605040 Reset W           |               |                | 
  2390|Beam/Thrie Beam          |       3500.000|                | 
      |Guiderail                |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |605042 Extra Guiderail   |               |                | 
  2400|Components               |         50.000|                | 
      |                         |LBS            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606002 Pavement          |               |                | 
  2410|Profiling (Milling)      |      46000.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |607016 Vinyl Clad Chain  |               |                | 
  2420|Link Fence, 8 Ft. Ht.    |         70.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |607038 Remove Existing   |               |                | 
  2430|Chain Link Fence         |        200.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         28R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |607991 Misc. Fencing     |               |                | 
  2440|Special Item - LF -      |       1000.000|                | 
      |ITEM 607 005 TEMPORARY   |LF             |                | 
      |FENCE                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608004 PCC Sidewalk, 4   |               |                | 
  2450|Inch                     |       2300.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608016 Repair-Replace    |               |                | 
  2460|PCC Sidewalk, 4 Inch     |       1450.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |608024 Brick Sidewalk on |               |                | 
  2470|PCC Base                 |         10.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609008 PCC Curb and      |               |                | 
  2480|Gutter, 15 to 18 Inch    |        280.000|                | 
      |Depth                    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609018 PCC Curb, Over 15 |               |                | 
  2490|to 18 Inch Depth         |         60.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609022 PCC Circular Curb,|               |                | 
  2500|15 to 18 Inch Depth      |         60.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609024 PCC Mountable     |               |                | 
  2510|Curb and Gutter, 10 to   |       2560.000|                | 
      |13 Inch Depth            |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609026 PCC Circular      |               |                | 
  2520|Mountable Curb and       |        110.000|                | 
      |Gutter, 10 to 13 Inch    |LF             |                | 
      |Depth                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609028 PCC Mountable     |               |                | 
  2530|Curb, 10 to 13 Inch      |       4700.000|                | 
      |Depth                    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         29R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |609030 PCC Circular      |               |                | 
  2540|Mountable Curb, 10 to 13 |         90.000|                | 
      |Inch Depth               |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609068 Furnish and Set   |               |                | 
  2550|8"x12" Granite Straight  |        280.000|                | 
      |Curb                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609070 Furnish and Set   |               |                | 
  2560|8"x12" Granite Circular  |         30.000|                | 
      |Curb, Radius Under 1 0   |LF             |                | 
      |Ft.                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609200 PCC               |               |                | 
  2570|Wheelchair/Bicycle Ramp  |         31.000|                | 
      |- New Construction       |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609202 PCC               |               |                | 
  2580|Wheelchair/Bicycle Ramp  |         47.000|                | 
      |- Existing Construction  |EACH           |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609500 Brick Gutter      |               |                | 
  2590|                         |        240.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |609992 Curb, Gutter, &   |               |                | 
  2600|Paved Flume Special Item |          6.000|                | 
      |- SY -  ITEM 609 201 -   |SY             |                | 
      |DETECTABLE WARNING       |               |                | 
      |PAVERS ON EXISTING       |               |                | 
      |SIDEWALK RAMPS           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |610002 Seed              |               |                | 
  2610|                         |        600.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |610012 Renovate Grass    |               |                | 
  2620|                         |        700.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         30R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |610018 Sod with 3 Inch   |               |                | 
  2630|Topsoil                  |        100.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |610054 Topsoil           |               |                | 
  2640|                         |         50.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |610060 Mulch             |               |                | 
  2650|                         |         50.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611004 Remove Tree and   |               |                | 
  2660|Stump 6 to 12 Inch Dia.  |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611596 Koelreuteria      |               |                | 
  2670|paniculata (Panicled     |          3.000|                | 
      |Goldenraintree) 8 - 10   |EACH           |                | 
      |Ft. Ht., B&B             |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611702 Narcissus Bulb    |               |                | 
  2680|[state variety] -        |        360.000|                | 
      |NARCISSUS 'DELIBES'      |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611853 Quercus phellos   |               |                | 
  2690|(Willow Oak) 3 - 3 1/2   |          6.000|                | 
      |Inch Cal., B&B           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611928 Tilia cordata     |               |                | 
  2700|(Littleleaf Linden) 3 -  |          1.000|                | 
      |3 1/2 Inch Cal., B&B     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611999 Tree, Shrub, Vine,|               |                | 
  2710|& Ground Cover Special   |          2.000|                | 
      |Item - EACH -  ITEM 611  |EACH           |                | 
      |103 - WASTE RECEPTACLE   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         31R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |611999 Tree, Shrub, Vine,|               |                | 
  2720|& Ground Cover Special   |        360.000|                | 
      |Item - EACH -  ITEM 611  |EACH           |                | 
      |641 - LIRIOPE MUSCARI    |               |                | 
      |'BIG BLUE ' (BIG BLUE    |               |                | 
      |LILY TURF)               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614992 PCC Traffic       |               |                | 
  2730|Barriers Special Item -  |        560.000|                | 
      |LF -  ITEM 614 013 -     |LF             |                | 
      |INSTALL PORTABLE PCC     |               |                | 
      |BARRIER                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614992 PCC Traffic       |               |                | 
  2740|Barriers Special Item -  |        400.000|                | 
      |LF -  ITEM 614 015 -     |LF             |                | 
      |MOVE PORTABLE PCC        |               |                | 
      |BARRIER                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616006 Remove Lane       |               |                | 
  2750|Markings                 |       2460.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616008 Temporary         |               |                | 
  2760|Construction Sign        |         14.000|                | 
      |Supports                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616012 Construction      |               |                | 
  2770|Warning and Detour Signs |        146.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616014 Reflectorized     |               |                | 
  2780|Traffic Cones            |         25.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616016 Flashing Amber    |               |                | 
  2790|Warning Lights, Type "B" |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616022 Construction Sign |               |                | 
  2800|Warning Flags            |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         32R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616028 Traffic Drums     |               |                | 
  2810|                         |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616036 Double-Faced      |               |                | 
  2820|Yellow Raised Reflective |          5.000|                | 
      |Pavement Markers         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616040 Thermoplastic     |               |                | 
  2830|Pavement Marking, 4 Inch |      18000.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616042 Thermoplastic     |               |                | 
  2840|Pavement Marking, 4 Inch |      12820.000|                | 
      |Dash                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616044 Thermoplastic     |               |                | 
  2850|Pavement Marking, 6 Inch |       3170.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616046 Thermoplastic     |               |                | 
  2860|Pavement Marking, 6 Inch |        900.000|                | 
      |Dash                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616050 Thermoplastic     |               |                | 
  2870|Pavement Marking, 12     |       3120.000|                | 
      |Inch                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616052 Thermoplastic     |               |                | 
  2880|Pavement Letter          |         44.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616054 Thermoplastic     |               |                | 
  2890|Pavement Arrow           |         37.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616082 TRUCK MOUNTED     |               |                | 
  2900|ATTENUATOR - DAILY RATE  |        240.000|                | 
      |TRUCK MOUNTED ATTENUATOR |DAYS           |                | 
      |- DAILY RATE             |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         33R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |616100 Sand-Filled       |               |                | 
  2910|Impact Attenuator Module |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616110 PORTABLE          |               |                | 
  2920|CHANGABLE MESSAGE SIGN   |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616122 Steel Protection  |               |                | 
  2930|Plate                    |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616992 Traffic Control   |               |                | 
  2940|Special Item - EACH -    |          1.000|                | 
      |FURNISH AND INSTALL 10   |EACH           |                | 
      |FOOT PEDESTRIAN S IGNAL  |               |                | 
      |POLE FOR PEDESTRIAN      |               |                | 
      |SIGNAL HEAD              |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616994 Traffic Control   |               |                | 
  2950|Special Item - LF -      |       8780.000|                | 
      |ITEM 616 051 -           |LF             |                | 
      |THERMOPLASTIC PAVEMENT   |               |                | 
      |MA RKING 24 INCH         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |616994 Traffic Control   |               |                | 
  2960|Special Item - LF -      |       1360.000|                | 
      |ITEM 616 071 - REMOVABLE |LF             |                | 
      |PREFORMED PAVEM ENT      |               |                | 
      |MARKING 4 INCH           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617008 Furnish And       |               |                | 
  2970|Install Pcc Foundation   |          2.000|                | 
      |For Traffic Signal Pole  |EACH           |                | 
      |O r Pendant Post Street  |               |                | 
      |Light Pole               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617014 Furnish And       |               |                | 
  2980|Install One 2 Inch Pvc   |        115.000|                | 
      |Encased Electrical       |LF             |                | 
      |Condui t                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         34R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |617016 Furnish And       |               |                | 
  2990|Install One 4 Inch Pvc   |         40.000|                | 
      |Encased Electrical       |LF             |                | 
      |Condui t                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617026 Furnish And       |               |                | 
  3000|Install 28 Foot 6 Inch   |          1.000|                | 
      |Tall Pendant Post Street |EACH           |                | 
      |Light Pole               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617028 Furnish And       |               |                | 
  3010|Install Handbox          |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617050 Furnish And       |               |                | 
  3020|Install 7 Conductor 14   |        354.000|                | 
      |Awg Stranded Electrical  |LF             |                | 
      |T raffic Signal Cable    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617052 Furnish And       |               |                | 
  3030|Install 4 Conductor 18   |        346.000|                | 
      |Awg Shielded, Stranded   |LF             |                | 
      |El ectrical Traffic      |               |                | 
      |Signal Cable             |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617084 Furnish 12 Inch   |               |                | 
  3040|Overlay Lunar White      |          2.000|                | 
      |Walking Person And Portl |EACH           |                | 
      |and Orange Raised Hand   |               |                | 
      |Led Module               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617086 Furnish 12 Inch   |               |                | 
  3050|Portland Orange          |          2.000|                | 
      |Countdown Led Module     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |617114 Furnish And       |               |                | 
  3060|Install 2 Section        |          2.000|                | 
      |Conventional Pedestrian  |EACH           |                | 
      |Signal Head On A Pole    |               |                | 
      |(12?)                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         35R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |617118 Furnish And       |               |                | 
  3070|Install Pedestrian Push  |          2.000|                | 
      |Button                   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618010 Furnish and       |               |                | 
  3080|Install 24" x 24" x 24"  |          4.000|                | 
      |Manhole                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618022 Furnish and       |               |                | 
  3090|Install 48" x 48" x 48"  |          5.000|                | 
      |Manhole                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618148 Furnish and       |               |                | 
  3100|Install 6-4" Schedule 40 |        185.000|                | 
      |Rigid PVC Conduits (duc  |LF             |                | 
      |t bank)                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618150 Furnish and       |               |                | 
  3110|Install 6-4" and 1-2"    |        140.000|                | 
      |Schedule 40 Rigid PVC    |LF             |                | 
      |Cond uits (duct bank)    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618152 Furnish and       |               |                | 
  3120|Install 6-4" and 2-2"    |         95.000|                | 
      |Schedule 40 Rigid PVC    |LF             |                | 
      |Cond uits (duct bank)    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618160 Furnish and       |               |                | 
  3130|Install 2-4" Schedule 40 |       1478.000|                | 
      |Rigid PVC Conduit (duct  |LF             |                | 
      |bank)                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618164 Furnish and       |               |                | 
  3140|Install 1-2" Schedule 40 |       1117.000|                | 
      |Rigid PVC Conduit (Supp  |LF             |                | 
      |lemental to already      |               |                | 
      |specified duct bank)     |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618190 Furnish and       |               |                | 
  3150|Install #10 Stranded     |       5610.000|                | 
      |Wire                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         36R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618250 Furnish and       |               |                | 
  3160|Install #0000 Stranded   |       5844.000|                | 
      |Wire                     |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618292 Furnish and       |               |                | 
  3170|Install #8 Stranded      |       2805.000|                | 
      |Ground Wire              |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618310 Furnish and       |               |                | 
  3180|Install #2 Stranded      |       1948.000|                | 
      |Ground Wire              |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618394 Furnish and       |               |                | 
  3190|Install 15" B.C. Street  |         49.000|                | 
      |Light Foundation         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618470 Furnish and       |               |                | 
  3200|Install #14 Cast Iron    |         12.000|                | 
      |Pole                     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618486 Furnish and       |               |                | 
  3210|Install #16 Cast Iron    |         16.000|                | 
      |Pole                     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618526 Furnish and       |               |                | 
  3220|Install Twin 20          |         12.000|                | 
      |Steel/Cast Iron Pole     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618542 Furnish and       |               |                | 
  3230|Install 28'-6" Steel     |          3.000|                | 
      |Pendant Pole with up to  |EACH           |                | 
      |8' Arm                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618760 Furnish and       |               |                | 
  3240|Install 250 Watt HPS     |          8.000|                | 
      |Tear Drop Fixture        |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618796 Furnish and       |               |                | 
  3250|Install 150 Watt HPS     |          9.000|                | 
      |Conversion Kit           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         37R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |618802 Furnish and       |               |                | 
  3260|Install 250 Watt HPS     |         47.000|                | 
      |Conversion Kit           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618860 Furnish and       |               |                | 
  3270|Install 118 Plastic      |         56.000|                | 
      |Globe                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  3280|SPECIAL ITEM -EACH-      |          6.000|                | 
      |ITEM 618 461 - FURNISH   |EACH           |                | 
      |AND INSTALL PEDES TRIAN  |               |                | 
      |TUNNEL LUMINAIRE         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618992 ELECTRICAL WORK   |               |                | 
  3290|SPECIAL ITEM -EACH-      |         26.000|                | 
      |ITEM 618 929 - FURNISH   |EACH           |                | 
      |AND INSTALL HAND BOX     |               |                | 
      |18"X11"                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618999 Payment to PEPCO  |               |                | 
  3300|for Connection,          |LUMP           |LUMP            |       50000.00 
      |Disconnection,           |               |                | 
      |Inspection  PAYMENT TO   |               |                | 
      |PEPCO FOR CONNECTION AND |               |                | 
      |DISCONNECTION OF SERVICE |               |                | 
      |TO STREETLIGHTS          |               |                | 
 ------------------------------------------------------------------------------- 
      |620014 Traffic Sign      |               |                | 
  3310|Panels                   |         54.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620040 Federal Aid       |               |                | 
  3320|Project Sign             |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620991 Traffic Signing   |               |                | 
  3330|Special Item - LF -      |        132.000|                | 
      |ITEM 620 009 - METAL     |LF             |                | 
      |SIGN POST                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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                     District Department of Transportation     PAGE:         38R 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2007B0078       PROJECT(S): NH-1501(36) 
                                            NH-1501 (040) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |709004 Steel Bridge      |               |                | 
  3340|Railing  STEEL BRIDGE    |        125.000|                | 
      |RAILING FOR M STREET     |LF             |                | 
      |OVERPASS                 |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0002 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
 


